#### **Master Agreement Assignment & Assumption Agreement**

This Assignment Agreement ("Assignment Agreement") is entered into on May 1, 2025, by and among CORE Construction ("CORE"), The Cooperative Council of Governments ("CCOG") and Equalis Group ("Equalis"), and PROCEDO ("PROCEDEO"). CORE, PROCEDEO, CCOG, and Equalis are referred to individually as a "Party" and collectively as the "Parties."

#### **SECTION 1. RECITALS**

- **A.** WHEREAS, CORE, Equalis, and CCOG are Parties to the Master Agreement, COG-2142A, dated May 1, 2023 (the "Master Agreement");
- **B.** WHEREAS, CORE desires to assign all of its rights and obligations under the Agreement to PROCEDEO;
- **C.** WHEREAS, the Agreement requires prior written consent of the Contracting Party for such assignment, and the Assigning Party desires to provide such consent subject to the terms herein;

NOW, THEREFORE, in consideration of the mutual covenants contained herein and other good and valuable consideration, the sufficiency of which is hereby acknowledged, the Parties agree as follows:

#### SECTION 2. TERMS OF ASSIGNMENT

- **2.1.** <u>Assignment of Duties and Responsibilities</u>. CORE hereby assigns, transfers, and conveys to PROCEDEO all of its rights, obligations, duties, liabilities, and interests under the Master Agreement.
- **2.2.** <u>Assumption</u>. PROCEDEO hereby accepts the foregoing assignment and assumes and agrees to perform and discharge all obligations, duties, and liabilities of CORE under the Master Agreement from and after the date of this Agreement.
- **2.3. Consent**. Pursuant to the Master Agreement, the Parties hereby consent to the assignment described herein, effective as of the date of this Agreement.
- **2.4. No Waiver or Modification**. Except as expressly provided in this Agreement, nothing in this Agreement shall be deemed to waive, amend, or modify any terms of the Master Agreement, all of which shall remain in full force and effect.
- **2.5. Binding Effect**. This Agreement shall be binding upon and inure to the benefit of the parties hereto and their respective successors and permitted assigns.
- **2.6.** <u>Counterparts</u>. This Agreement may be executed in counterparts and may be delivered electronically or via PDF, each of which shall be deemed an original and all of which together shall constitute one and the same instrument.
- **2.7.** Addresses for Notices. Written notices for the PROCEDEO will be sent to the remittance address provided with the Winning Supplier's proposal.

#### a. If to **PROCEDO**:

Company Name	PROCEDEO
Attn: Name, Title	Brian Johnson, President
Street Address 1	1450 Hughes Road
Street Address 2	Suite 215
City, State Zip	Grapevine, TX 76051

### [SIGNATURE PAGE TO FOLLOW]

IN WITNESS WHEREOF, the Parties hereto have caused this Assignment Agreement to be executed by their duly authorized representatives as of the date first above written.

THE COOPERATIVE COUNCIL OF GOVERNMENTS

Seth Cales

Name: Seth Cales

Signature:

As: CCOG Board President

Date: May 14, 2025

**EQUALIS GROUP LLC** 

Signature: Ein Mu

Name: Eric Merkle

As: EVP, Procurement & Operations

Date: May 13, 2025

**CORE Construction** 

Signature: Dave Wilson May 13, 2025 12:10 CDT)

Name: Dave Wilson

As: National Director of Job Order

Contracting

Date: May 13, 2025

**PROCEDEO** 

Signature: Bri (May 13, 2025 09:34 CDT)

Name: Brian Johnson

As: President

Date: May 13, 2025

# Agreement - CCOG & CORE Owner Advocate (Master - Assignment) 2025.05.01

Final Audit Report 2025-05-14

Created: 2025-05-13

By: David Robbins (drobbins@equalisgroup.org)

Status: Signed

Transaction ID: CBJCHBCAABAAzd3Z8KGsTDJxu8Et\_Tb0MF0CSUocaZOc

## "Agreement - CCOG & CORE Owner Advocate (Master - Assign ment) 2025.05.01" History

- Document created by David Robbins (drobbins@equalisgroup.org) 2025-05-13 2:31:53 PM GMT
- Document emailed to Eric Merkle (emerkle@equalisgroup.org) for signature 2025-05-13 2:31:58 PM GMT
- Document emailed to Seth Cales (seth.cales@kenstonapps.org) for signature 2025-05-13 2:31:58 PM GMT
- Document emailed to Brian Johnson (brianjohnson@procedeogroup.com) for signature 2025-05-13 2:31:59 PM GMT
- Document emailed to Dave Wilson (davewilson@coreconstruction.com) for signature 2025-05-13 2:31:59 PM GMT
- Email viewed by Brian Johnson (brianjohnson@procedeogroup.com)
  2025-05-13 2:33:36 PM GMT
- Document e-signed by Brian Johnson (brianjohnson@procedeogroup.com)
  Signature Date: 2025-05-13 2:34:09 PM GMT Time Source: server
- Email viewed by Dave Wilson (davewilson@coreconstruction.com) 2025-05-13 5:09:40 PM GMT
- Document e-signed by Dave Wilson (davewilson@coreconstruction.com)

  Signature Date: 2025-05-13 5:10:13 PM GMT Time Source: server
- Email viewed by Eric Merkle (emerkle@equalisgroup.org)
  2025-05-13 5:30:08 PM GMT



- Document e-signed by Eric Merkle (emerkle@equalisgroup.org)
  Signature Date: 2025-05-13 5:30:19 PM GMT Time Source: server
- Email viewed by Seth Cales (seth.cales@kenstonapps.org) 2025-05-14 6:50:59 PM GMT
- Document e-signed by Seth Cales (seth.cales@kenstonapps.org)
  Signature Date: 2025-05-14 6:51:26 PM GMT Time Source: server
- Agreement completed. 2025-05-14 - 6:51:26 PM GMT